REMOVE HEAVY FLOOD DEBRIS.
AT NORTHEAST CORNER

OVERHEAD UTILITY LINES

PLAINFIELD ST P
(RI 14) -
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- APPROXIMATE LIMITS OF
SCOUR DEPRESSION
(75 SQUARE FT X 1'—6" DEEP)
RIPRAP REMEDIATION
(DUMPED STONE RIPRAP TYPE R—-3)
SEE SECTION A—A ON SHEET 21
(RIDEM SUBMITTAL SHEET 5 OF 7)

\

lf

|
O
|

\

ALONG THE SOUTHEAST
CHANNEL BANK

ABUTMENT #1

GENERAL PLAN
SCALE: 1" = 507

REMOVE HEAVY FLOOD DEBRIS

ABUTMENT #2

REPAIR CATCH BASIN,
ADJACENT ROADWAY
AND SIDEWALK

SEE SHEET 21 OF 32

FOR DETAILS (TYP)

(RIDEM SUBMITTAL
SHEET 5 OF 7)
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OVERHEAD UTILITY LINES
(NORTH (UPSTREAM) SIDE)

APPROXIMATE 100—-YEAR
FLOOD ELEVATION 79.0
SEE NOTE 3 THIS SHEET
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/-HYDROGRAPHiC SURVEY DATUM EL. 0.0

SEE NOTE 2 THIS SHEET
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DUMPED STONE
SEE SECTION ON RIPRAP TYPE o3

SHEET 21 OF 32
(RIDEM SUBMITTAL
SHEET 5 OF 7)

ABUTMENT #1

SOUTH ELEVATION

APPROXIMATE —
PRE—FLOOD -
CHANNEL

APPROXIMATE
POST—FLOOD
CHANNEL

ABUTMENT #2

SCALE: 1" = 5'-0"

THOMAS H. PECHILLO, JR.

D
PROFESSIONAL ENGINEER
CIVIL

HYDROGRAPHIC CONTOURS ARE BELOW THE DATUM ELEVATION AND
ARE SHOWN FOR CONTRACTOR INFORMATION ONLY. THE

HYDROGRAPHIC DATUM (DATUM ELEVATION 0.0) IS LOCATED AT THE
UNDERSIDE OF THE ARCH AT MIDSPAN.

THE APPROXIMATE 100—-YEAR FLOOD ELEVATION WAS INTERPRETED
FROM THE LATEST FEDERAL EMERGENCY MANAGEMENT AGENCY

FLOOD INSURANCE RATE MAPS (COMMUNITY # 445396—0311~G

MARCH 2, 2009). THE 100—YEAR FLOOD ELEVATION IS REFERENCED
TO THE NORTH AMERICAN VERTICAL DATUM OF 1988.

THE FLOW RATES FOR THE CORRESPONDING DESIGN STORM EVENTS
ARE FROM THE RIDOT 2010 SCOUR CRITICAL BRIDGE — PLAN OF
ACTION REPORTS AND THE APPROXIMATE FLOW VELOCITIES ARE
FROM THE RIDOT 1996 BRIDGE SCOUR EVALUATIONS. BOTH THE
FLOW RATES AND VELOCITIES ARE PROVIDED FOR INFORMATION

NOTES:

1. THE PRE—FLOOD CHANNEL WAS APPROXIMATED USING A
' COMBINATION OF THE FOLLOWING: HYDROGRAPHIC SURVEY DATA

FROM 2010, CROSS SECTION INFORMATION FROM THE RIDOT 1996
BRIDGE SCOUR EVALUATIONS, AND ORIGINAL BRIDGE PLANS.
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1 Rl | FLD-ENGR(XXX) | 2011} 20 32

k)

i x
w
*
£

w

=

PROJECT:
. wheerar
ILLE ,§H§ ¥
ML sy

Environmen!al tianzaement

DEPARTMENT OF ENVIRONMENTAL MANAGERENT |
OFFICE OF WATER RESOURGES |
FRESHWATER WETLANDS PROGRAM
APPROVED WITH CONDITIONS

AS SPECIFIED IN THE LETTER OF APPROVAL
DAaTED __MAY 0B 200 _12-ocef .1
NO CHANGES ALLOWED WITHOUT FRICR ARPRGVAT |
APPROVED PLANS MUST BE AT CONSTRUGTION €i1E |
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ONLY.

— NO FLOW DATA FOR BRIDGE 008101 WAS AVAILABLE
REVISIONS

NO. | DATE | BY RHODE ISLAND

DEPARTMENT OF TRANSPORTATION

.. SCALE: 1" = &

.5 3 0 » 5 10

STATEWIDE SCOUR REMEDIATION
~ BRIDGE #008101

CRANSTON | RHODE ISLAND

_ ENGINEERS% - (860).517.0384

' 101 HAMMER MILL ROAD
ROCKY HILL, CT 06067

PLAN & ELEVATION

CHECKED BY __BMF DATE 03/28/12  SCALE __1=5'

02010_V1._020_081SCREP
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100 YR. FLOOD BOUNDARY

EDGE OF PAVEMENT
BERM
CURB
GUARDRAIL
MAILBOX
UTILITY POLE
POLE GUY
LUMINARE
SIGN
SUBDRAIN
STORMDRAIN
SANITARY SEWER
WATER MAIN
GAS MAIN
TELEPHONE DUCT
ELECTRIC DUCT
PLUG AND CAP PIPE
ABANDONED UTILITY
FLARED END SECTION
HEADWALL.

WATER OR GAS GATE
CATCH BASIN
MANHOLE
HYDRANT
BASELINE OR CENTERLINE
STATE HIGHWAY LINE
' STATE FREEWAY LINE
PERMANENT EASEMENT LINE
TEMPORARY EASEMENT LINE
PROPERTY LINE
CITY OR TOWN LINE

PAVED WATERWAY
CONTOUR LINE
OPEN DITCH
R.l. HIGHWAY BOUND
STONE BOUND
RETAINING WALL
FIELD STONE WALL
BORINGS
FENCE
WOOD OR BRUSH LINE
TREES
RIVER OR STREAM
WETLAND AREA

BUILDING
FOUNDATION

BUILDING TO BE REMOVED
RAILROAD TRACKS
CUT AND MATCH

RIP—RAP

CUT SLOPE
FILL SLOPE

ROCK CUT

SPOT GRADE
AREA GRADED TO DRAIN
BALED HAY RI STD 9.1.0

BALED HAY & SILT FENCE
Rl STD. 9.3.0

EDGE OF WETLAND
WETLAND PERIMETER

AREA SUBJECT TO STORM FLOW

100—YEAR FLOOD PLAIN
LIMIT OF DISTURBANCE
LIMIT OF CLEARING
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UNDERDRAIN
CONCRETE CONNECTING COLLAR

CONCRETE HEADWALLS FOR PIPE CULVERTS

STANDARD "HEADWALLS FOR MULTIPLE
3'—6" TO 7°—0" PIPE CULVERTS

PRECAST CONCRETE FLARED END SECTION

BRICK/SOLID BLOCK 4'—0" ROUND MANHOLE -

BRICK/SOLID BLOCK 5'—0" OR 6'—0” ROUND MANHOLE
BRICK/SOLID BLOCK TYPE "D” SQUARE CATCH BASIN
BRICK/SOLID BLOCK TYPE "F" SQUARE CATCH BASIN

SOLID BLOCK FLUSH SQUARE CATCH BASIN

BRICK/SOLID BLOCK TYPE "D” ROUND CATCH BASIN
BRICK/SOLID BLOCK ROUND CATCH BASIN WITH GUTTER INLET
BRICK/SOLID BLOCK TYPE "F” ROUND CATCH BASIN
BRICK/SOLID BLOCK TYPE "R" CATCH BASIN

SOLID BLOCK FLUSH ROUND CATCH BASIN

BRICK/SOLID BLOCK 5'—0" OR 6'—0" ROUND CATCH BASIN
SOLID BLOCK SHALLOW TYPE "F" SQUARE CATCH BASIN
SOLID BLOCK SHALLOW 5'—0" OR 6'-0" SQUARE CATCH BASIN

BRICK/SOLID BLOCK DROP INLET

BRICK/SOLID BLOCK ROUND MANHOLE OR
CATCH BASIN GREATER THAN 12'-0"

PRECAST 4'—0" ROUND MANHOLE

PRECAST 5'—0" ROUND MANHOLE

PRECAST 6'—0" ROUND MANHOLE

PRECAST 4'—0" OR 6'~0" SQUARE MANHOLE OR CATCH BASIN
PRECAST 4'—0", 5'—07, OR 6'—0" ROUND CATCH BASIN
PRECAST CONCRETE DROP INLET

PRECAST CONCRETE DROP INLET LATERAL OUTLET

PRECAST CONCRETE DROP INLET LONGITUDINAL OUTLET

CATCH BASIN AND MANHOLE STEF

CONCRETE COLLARS

LIGHT—-DUTY SQUARE FRAME AND ROUND COVER

HEAVY DUTY SQUARE FRAME AND ROUND COVER

LIGHT—DUTY ROUND FRAME AND COVER

HEAVY—DUTY ROUND FRAME AND COVER

SQUARE FRAME AND GRATE

SQUARE FRAME AND GRATE

SQUARE FRAME AND GRATE (BICYCLE SAFE)

HIGH CAPACITY FRAME AND GRATE

HIGH CAPACITY FRAME AND GRATE (BICYCLE SAFE)

ROUND FRAME AND GRATE

PRECAST CONCRETE CURB (STRAIGHT)

PRECAST CONCRETE CURB (CIRCULAR)

3'—0’ PRECAST CONCRETE TRANSITION CURB

6'—0" PRECAST CONCRETE TRANSITION CURB

PRECAST 2'—0" RADIUS CORNER

PRECAST CONCRETE INLET STONE (FOR SQUARE CATCH BASIN)
PRECAST CONCRETE INLET STONE (FOR ROUND CATCH BASIN)
PRECAST CONCRETE APRON STONE (FOR SQUARE CATCH BASIN)
PRECAST CONCRETE APRON STONE (FOR ROUND CATCH BASIN)
PRECAST CONCRETE SLOPED FACE CURB (STRAIGHT)

PRECAST CONCRETE SLOPED FACE CURB (CIRCULAR)

PRECAST CONCRETE SLOPED FACE TRANSITION CURB

PRECAST CONCRETE TRANSITION CURB
(VERTICAL FACE TO SPLOPED FACE)

GRANITE CURB (STRAIGHT)

GRANITE CURB (CIRCULAR)

3'—0" GRANITE TRANSITION CURB

6'—0" GRANITE TRANSITION CURB

GRANITE WHEELCHAIR RAMP TRANSITION CURB
GRANITE 2’-0" RADIUS CORNER

GRANITE INLET STONE (FOR SQUARE CATCH BASIN)
GRANITE INLET STONE (FOR ROUND CATCH BASIN)
GRANITE APRON STONE (FOR SQUARE CATCH BASIN)
GRANITE APRON STONE (FOR ROUND CATCH BASIN)
GRANITE SLOPED FACE CURB

GRANITE. SLOPED FACE TRANSITION CURB
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GRANITE TRANSITION CURB (VERTICAL FACE TO SLOPE FACE)

" BITUMINOUS CONCRETE LIP CURB -

BITUMINOUS BERM (CONSTRUCTION METHOD A)

'BtTUM.ENOUS BERM (CONSTRUCTION METHOD B)

CURB SETTING DETAIL
BITUMINOUS CONCRETE DITCH
RIP—RAP DITCH

PAVED WATERWAY

BALED HAY EROSION CHECK

SILT FENCE DETAIL

BALED HAY DITCH EROSION CHECK AND SILT FENCE COMBINED
BALED HAY DITCH AND SWALE EROSION CHECK

LOG AND HAY CHECK DAM

DEWATERING BASIN

BALED HAY CATCH BASIN INLET PROTECTION
CONSTRUCTION ACCESS

WET STONE MASONRY RETAINING WALL

RUBBLE MASONRY WALL

CONCRETE RETAINING WALL

STONE "MASONRY STEPS

CONCRETE HIGHWAY BOUND

POST AND MOUNTINGS FOR RURAL MAILBOX

POST AND MULTIPLE MOUNTINGS FOR RURAL MAILBOXES
PRECAST TYPE "A” HANDHOLE

HEAVY DUTY TYPE "H” HANDHOLE

ALUMINUM LIGHTING STANDARDS

BI~DIRECTIONAL CONTROL DEVICE

STREET SIGN MOUNTING DETAIL

POLYETHYLENE DRUM WITH MARKINGS

PVC PLASTIC PIPE TYPE IIl BARRICADE

CHAIN LINK FENCE 3'-0" TO 4’0"

CHAIN LINK FENCE 5'—0" TO 6'-0"

CHAIN LINK FENCE 5'~0" TO 6'—0" INTERMEDIATE POST
WOVEN WIRE RIGHT—OF—WAY FENCE (STEEL POST)
TYPICAL GUARDRAIL INSTALLATION

STEEL BEAM GUARDRAIL

STEEL BEAM GUARDRAIL DETAILS

STEEL BEAM GUARDRAIL DOUBLE FACED ASSEMBLY
STEEL BEAM GUARDRAIL FIXTURES

STEEL BEAM GUARDRAIL REFLECTORIZED TRIANGULAR DELINEATOR
GUARDRAIL END SECTION

TERMINAL END SECTION (SINGLE FACE)

ANCHORAGE DETAILS APPROACH END SECTION
ANCHORAGE DETAILS TRAILING END SECTION

STEEL BACKED TIMBER GUARDRAIL

STEEL BACKED TIMBER GUARDRAIL TERMINAL SECTION-TYPE 1
DOUBLE~FACED PRECAST MEDIAN BARRIER
SINGLE~FACED PRECAST MEDIAN BARRIER
SINGLE—FACED PRECAST MEDIAN BARRIER

PRECAST MEDIAN BARRIER TRANSITION UNIT

PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC CONTROL
CEMENT CONCRETE SIDEWALK

BITUMINOUS CONCRETE SIDEWALK

WHEELCHAIR RAMP

WHEELCHAIR RAMP FOR LIMITED RIGHT—OF—WAY AREAS
DRIVEWAY DEVELOPMENT FOR 3'—0" TRANSITION CURB
DRIVEWAY DEVELOPMENT FOR 6'—0" TRANSITION CURB
CEMENT CONCRETE DRIVEWAYS

DETECTABLE WARNING SYSTEM

TREE PROTECTION DEVICE

DRIP LINE TREE PROTECTION DEVICE FOR EXISTING TREES
SHRUB PROTECTION DEVICE

TREE WELL

TREE WALL

ADJUST CATCH BASIN TO GRADE
ADJUST CATCH BASIN TO MANHOLE
ADJUST CURB STOP TO GRADE

ADJUST DRAINAGE MANHOLE TO GRADE
ADJUST ELECTRIC MANHOLE TO GRADE
ADJUST FRAME AND COVER TO GRADE
ADJUST FRAME AND GRATE TO GRADE

ADJUST GAS GATE BOX TO GRADE
ADJUST HANDHOLE TO GRADE

ADJUST SANITARY SEWER MANHOLE TO GRADE
ADJUST TELEPHONE MANHOLE TO GRADE
ADJUST WATER GATE BOX TO GRADE

BITUMINOUS CONCRETE DRIVEWAY

3" BITUMINOUS CONCRETE TYPE -2
8" GRAVEL BORROW SUBBASE COURSE

BUILD NEW STRUCTURE OVER EXISTING PIPE

CLEAN CATCH BASIN

CUT AND CAP PIPE WITH RESTRAINT (ALL SIZES)

CLEAN AND FLUSH PIPE
CLEARING AND GRUBBING
CLEAN MANHOLE

(DEPTH) COLD PLANE
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CUT AND PLUG PIPE (ALL TYPES, ALL SIZES)
REMOVE AND DISPOSE BITUMINOUS CURB
REMOVE AND DISPOSE CONCRETE CURB
REMOVE AND DISPOSE CATCH BASIN

REMOVE AND DISPOSE DROP INLET
REMOVE AND DISPOSE FENCE

REMOVE AND DISPOSE FRAME AND COVER
REMOVE. AND DISPOSE FLARED END SECTION
REMOVE AND DISPOSE FRAME AND GRATE
REMOVE AND DISPOSE FIRE HYDRANT
REMOVE AND DISPOSE FLEXIBLE PAVEMENT

REMOVE AND DISPOSE GUARDRAIL
REMOVE AND DISPOSE HEADWALL

REMOVE AND DISPOSE HIGHWAY BOUND

REMOVE AND DISPOSE HANDHOLE

REMOVE AND DISPOSE LIGHT AND FOUNDATION
REMOVE AND DISPOSE MEDIAN BARRIER

REMOVE AND DISPOSE MANHOLE

REMOVE AND DISPOSE MEDIAN MARKER
REMOVE AND DISPOSE OBSERVATION WELL

REMOVE AND DISPOSE PIPE

REMOVE AND DISPOSE PAVEMENT AND RIGID BASE

REMOVE AND DISPOSE RIGID BASE
REMOVE AND DISPOSE SIGN

REMOVE AND DISPOSE TRAFFIC SIGNAL SYSTEM

REMOVE AND DISPOSE SIDEWALK

REMOVE AND DISPOSE TELEPHONE DUCT BANKS
REMOVE AND DISPOSE UTILITY POLE

REMOVE AND DISPOSE PAVED WATERWAY

FILTER FABRIC RIPRAP FLARED END UNDERLAYMENT
FLARED GUARDRAIL END TREATMENT

IMPACT ATTENUATOR
IMPERVIOUS DITCH LINER
LIMIT OF DISTURBANCE
LIMIT OF REGRADING

4" LOAM AND SEED
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FED. ROAD
DIv. NO. STATE

FEDERAL AID FISCAL, | SHEET | TOTAL
FROJECT. NO. - YEAR | NO. | SHEETS

1 Ri

FLD-ENGR(XXX) | 2011| 2 | 32

NEW FIRE HYDRANT WITH GATE VALVE
NOT IN THIS CONSTRUCTION CONTRACT

FURNISH AND INSTALL NEW WATER GATE VALVE BOX -
FURNISH AND .iNSTALL NEW WATER GATE VALVE AND BOX
FURNISH AND INSTALL NEW WATER CURB STOP BOX |
FURNISH AND INSTALL NEW WATER CURB S'fOP AND BOX

PERMANENT CHECK DAM

4 PLANTABLE SOIL AND SEED

RECONSTRUCT TYPE "D” CATCH BASIN,
WITH GUTTER INLET

R..D.O.T. COMMUNICATIONS MANHOLE
REMOVE, HANDLE, HAUL, TRIM, RESET

EDGING, STRAIGHT, CIRCULAR (ALL TYPES)

RELOCATE LAMP POST

RELOCATE MAILBOX (BY OTHERS)
REMOVE PAVEMENT MARKINGS
RIP—RAP PAD (SEE DETAIL)

REMOVE AND RELOCATE SIGN
RELOCATE UTILITY POLE (BY OTHERS)
STONE BAFFLE

STEEL. BEAM BRIDGE CONNECTION APPROACH END (W/0 NESTED RAIL)
STEEL. BEAM BRIDGE CONNECTION TRAILING END (W/NESTED RAIL)
STRUCTURAL DISPOSITION — SEE CS PAGES OF SPECIFICATION

REMOVE AND STOCKPILE FENCE
SPECIAL GRADED AGGREGATE

REMOVE AND STOCKPILE GRANITE CURB

REMOVE AND STOCKPILE GUARDRAIL
REMOVE AND STOCKPILE HYDRANT

- REMOVE AND STOCKPILE SIGN
REMOVE AND STOCKPILE TRAFFIC SIGNAL SYSTEM

CONCRETE THRUST BLOCK

TIE EXISTING PIPE INTO NEW STRUCTURE
TIE NEW PIPE INTO EXISTING STRUCTURE

THRIE BEAM TRANSITION

THRIE BEAM BRIDGE CONNECTION
TREE TRIMMING

4" WOOD CHIP MULCH

4" EPOXY RESIN PAVEMENT MARKINGS
6" EPOXY RESIN PAVEMENT MARKINGS

12" EPOXY RESIN PAVEMENT MARKINGS — WHITE
6" PREFORMED PATTERNED MARKING (HIGH PERFORMANCE TAPE)

4" EPOXY RESIN PAVEMENT MARKINGS
6" EPOXY RESIN PAVEMENT MARKINGS
PROFILE GRADE LINE

TO CATCH BASIN

CURB

Environmental rionagemeni

APR 75 0@

LOﬁice of Wzici Resources ]

~— DOUBLE YELLOW
— WHITE

— YELLOW
- YELLOW

DATED __MaY 0 8 2012 FILE #

DEPARTMENT OF ENVIRONMENTAL l\fl.ﬁd\:iAG&i‘—.-’s I
OFFICE OF WATER RESOURCES
FRESHWATER WETLANDS PROGRAR
APPROVED WITH CONDITIONS
AS SPECIFIED IN THE LEYTER OF APPRLV

NO CHANGES ALLOWED WITHOUT PRIOR A{-’Fﬁh ML
APPROVWLANS MUST BE AT CONSTRUCTION b
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REVISIONS

NO. | DATE

BY

76707

RHODE ISLAND
R8I DEPARTMENT OF TRANSPORTATION

STATEWIDE

STATEWIDE SCOUR REMEDIATION

RHODE ISLAND

ENGINEERS?

101 HAMMER MILL ROAD
ROCKY HILL, CT 06067

(860).517.0384

STANDARD PLAN SYMBOLS &
STANDARD LEGEND

CHECKED BY BMF

DATE 03/28/12

SCALE NO SCALE

02010,.V1_.002_STDSYM
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12.

13.
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15.

16.

17.

18.

19.

20.

21.

22.

FED. ROAD| grate FEDERAL AD | FISCAL | SHEET | TOTAL
DIV, NO. PROJECT NO. YEAR NO. SHEETS
GENERAL NOTES: DRAINAGE AND EROSION CONTROL NOTES: DRAINAGE AND EROSION CONTROL NOTES (CONTINUED): 1 RI | FLD—ENGR(XXX) | 2
- o11] 3 | 32
ANY DAMAGE TO EXISTING PAVEMENT, BRIDGES, CONDUIT, SIDEWALK, FENCES, ETC.,
CAUSED BY THE CONTRACTOR SHALL BE REPAIRED BY THE CONTRACTOR AT NO 1. FOR ALL PROJECTS WITH AT LEAST ONE(1) ACRE OF SOIL DISTURBANCE. R..D.O.T. IS 16. DETENTION AND RETENTION BASINS MAY BE ROUGH GRADED AND STABILIZED WITH
ADDITIONAL COST TO THE STATE. REQUIRED TO DEVELOP AND ENFORCE A SITE SPECIFIC STORM WATER POLLUTION VEGETATION AND/OR OTHER EROSION CONTROL MEASURES AS REQUIRED BY THE ,
PREVENTION PLAN (SWPPF) IN ORDER TO REMAIN IN COMPLIANCE WITH THE RIPDES ENGINEER PRIOR TO USE AS TEMPORARY SEDIMENTATION BASINS DURING PROJECT UTILITY NOTES:
THE CONTRACTOR SHALL PLACE ALL EQUIPMENT AND MATERIAL AS FAR AWAY AS GENERAL PERMIT FOR STORMWATER DISCHARGES ASSOCIATED WITH CONSTRUCTION CONSTRUCTION. FINAL BASIN CONSTRUCTION SHALL NOT COMMENCE UNTIL ALL
POSSIBLE FROM THE EDGE OF THE TRAVEL LANE SO AS NOT TO CAUSE A SAFETY ACTIVITIES. THE CONTRACTOR SHALL READ, BECOME FAMILIAR WITH, AND ADHERE TO SOURCES OF SEDIMENT HAVE BEEN ELIMINATED, FINAL ROADSIDE VEGETATION IS 1. EXISTING UTILITIES HAVE BEEN SHOWN ON T
HAZARD, IN ACCORDANCE WITH SECTION 106.06 OF THE R..D.O.T. STANDARD ALL OF THE PROVISIONS, CONDITIONS, AND STIPULATIONS OF THE GENERAL PERMIT ESTABLISHED AND USE OF TEMPORARY BASINS IS NO LONGER REQUIRED AS DIRECTED " INFORMA HE PLANS USING THE BEST AVAILABLE
SPECIFICATION, LATEST EDITION. AND THE SITE SPECIFIC SWPPP FOR THIS PROJECT. COPIES OF THESE DOCUMENTS BY THE ENGINEER. ANY ISSUES RELATING TO EROSION AND/OR SEDIMENT TRANSPORT TION AND ARE_APPROXIMATE. BUILDING SERVICE CONNECTIONS (ELECTRIC,
A ARE INCLUDED IN THE CS PAGES OF THE CONTRACT DOCUMENTS. ALL COSTS INTO WETLAND AREAS RESULTING FROM SUCH USE OF SEDIMENTATION BASINS DURING CAS, TELEPHONE, WATER AND SANITARY) ARE NOT SHOWN. CONTRACTOR IS TO
IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT THE EXISTING CONDITIONS ﬁgogmggmvjvgrro QDHERENCE TO THE SWPPP SHALL BE CONSIDERED INCIDENTAL TO CONSTRUCTION SHALL BE THE RESPONSIBILTY OF THE CONTRACTOR. ANY CORRECTIVE ASSUME SERVICES ARE PRESENT TO ALL BUILDINGS.
ARE NOT OBLITERATED BEFORE CONTROL POINTS ARE LOCATED AND CONSTRUCTION AND INCLUDED WITH THE COST FOR THE ASSOCIATED BID ITEM(S). ACTION REQUIRED TO RESOLVE SUCH ISSUES SHALL BE COMPLETED BY THE
LAYOUT IS ESTABLISHED. THE CONSTRUCTION LAYOUT SHALL BE PROVIDED IN ®) CONTRACTOR. 2. THE CONTRACTOR SHALL VERIFY THE LOCATIONS OF ALL EXISTING DRAINAGE AND
SUFFICIENT DETAIL, THEREBY ENABLING HIM TO CONSTRUCT THE PROJECT IN 2. NO UNDISTURBED AREAS SHALL BE CLEARED OF EXISTING VEGETATION AFTER OCTOBER ch:“chll?Es BOTH UNDERGROUND AND OVERHEAD BEFORE EXCAVATION BEGINS IN
CONFORMITY WITH THE PLANS AND SPECIFICATIONS. SURVEY WILL BE PROVIDED BY 15 OF ANY CALENDAR YEAR OR DURING ANY PERIOD OF FULL OR LIMITED WINTER 17. THE TOE OF ANY FILL SLOPE IS TO REMAIN AT LEAST 1’ INSIDE OF ALL EROSION DANCE WITH CHAPTER 39-1.2 OF THE R.. GENERAL LAWS ENTITLED
THE CONTRACTOR. THE RESIDENT ENGINEER WILL NOT AUTHORIZE CONSTRUCTION SHUTDOWN. ALL DISTURBED SOILS EXPOSED PRIOR TO OCTOBER 15 OF ANY CONTROLS. UNDER NO CIRCUMSTANCES SHALL THE CONTRACTOR COVER ANY PORTION "EXCAVATION NEAR UNDERGROUND UTILITY FACILITIES”, WITH AMENDMENTS EFFECTIVE
ACTIVITIES TO BEGIN UNTIL HE IS SATISFIED THAT ALL GROUND CONTROL HAS BEEN CALENDAR YEAR SHALL BE SEEDED OR PROTECTED BY THAT DATE. ANY SUCH AREAS OF THE EROSION CONTROL MEASURES WITH MATERIAL. ANY MATERIAL THAT IS PLACED AS OF NOVEMBER 1, 2009 AND, WHEN NECESSARY, BY CONTACTING THE INDIVIDUAL
ESTABLISHED, TIED DOWN, AND DULY RECORDED IN STANDARD FIELD BOOKS. THAT DO NOT HAVE ADEQUATE VEGETATIVE STABILIZATION, AS DETERMINED BY THE ON ANY EROSION CONTROLS BY THE CONTRACTOR, OR ANY AGENT OF THE UTILITY COMPANIES. EXCAVATION ‘SHALL BE IN ACCORDANCE WITH ALL STATUTES,
| : RESIDENT ENGINEER OR ENVIRONMENTAL INSPECTOR, BY NOVEMBER 15 OF ANY CONTRACTOR, SHALL BE IMMEDIATELY REMOVED BY THE CONTRACTOR, AND ANY ORDINANCES, RULES AND REGULATIONS OF ANY APPLICABLE CITY, TOWN, STATE OR
ALL R.. STD. 9.9.0 CONSTRUCTION ACCESS ROADS SHALL BE CONSTRUCTED PRIOR CALENDAR YEAR, MUST BE STABILIZED THROUGH THE USE OF EROSION CONTROL NECESSARY REPAIRS TO THE EROSION CONTROLS ACCOMPLISHED. FEDERAL AGENCY. THE CONTRACTOR SHOULD UNDERSTAND THAT NOT ALL UTILITIES
TO ANY ROADWAY ACCEPTING CONSTRUCTION TRAFFIC. MATTING OR HAY MULCH, IN ACCORDANCE WITH SPECIFICATIONS CONTAINED WITHIN SUBSCRIBE TO THE DIG SAFE PROGRAM. IT IS THE CONTRACTOR'S RESPONSIBILITY
| THE R.. SOIL EROSION AND SEDIMENT CONTROL HANDBOOK. IF WORK CONTINUES 18. PRIOR TO COMMENCING CONSTRUCTION ACTVITIES, EROSION AND SEDIMENTATION TO _NOTIFY ALL UTILITY COMPANIES AND ENSURE THAT ALL UTILITIES HAVE BEEN
THE FREQUENCY AND APPLICATION RATES FOR THE DUST CONTROL ITEMS WILL BE WITHIN ANY OF THESE AREAS DURING THE PERIOD FROM OCTOBER 15 THROUGH CONTROLS SHALL BE INSTALLED AT THOSE AREAS INDICATED ON THE PLANS. CLEARING MARKED PRIOR TO COMMENCING THEIR WORK. ANY DAMAGE TO EXISTING UTILITIES
AS DIRECTED BY THE ENGINEER. APRIL 15, CARE MUST BE TAKEN TO ENSURE THAT ONLY THE AREA REQUIRED FOR MAY OCCUR PRIOR TO INSTALLATION OF SUCH CONTROLS, HOWEVER NO GRUBBING, MARKED IN THE FIELD, OR AS A RESULT OF FAILING TO CONTACT THE
| THAT DAY'S WORK IS EXPOSED, AND ALL ERODIBLE SOIL MUST BE RESTABILIZED GRADING, FILLING, OR OTHER SOIL DISTURBANCE SHALL OCCUR PRIOR TO AODTORATE, (THLTY COMPANY, SHALL BE REPAIRED OR REPLACED AT NO
* ALL SIDEWALK AND DRIVEWAYS DESIGNATED FOR REPLACEMENT SHALL BE CUT AND WITHIN 5 WORKING DAYS. ANY WORK TO CORRECT PROBLEMS RESULTING FROM INSTALLATION. _ THE LIMITS OF CLEARING AND SURFACE DISTURBANCE MUST BE ADDITIONAL COST TO THE STATE.
MATCHED AT LOCATIONS SHOWN ON THE PLANS OR AS DIRECTED BY THE ENGINEER. FAILURE TO COMPLY WITH THIS PROVISION SHALL BE THE RESPONSIBILITY OF THE STRICTLY ADHERED TO IN ALL AREAS. ‘ |
ASPHALT EMULSION TACK COAT SHALL BE PLACED PRIOR TO PAVEMENT PLACEMENT BE_CONSIDERED INCIDENTAL TO CONSTRUCTION OPERATIONS. STABILIZATION OF ONE 19. ALL HAY BALES, SILT FENCE OR TEMPORARY PROTECTION SHALL REMAIN IN PLACE : B
ON THE CONCRETE BASE OR COLD PLANED PAVEMENT, AND ON ANY NEW COURSE FORM OR ANOTHER AS DESCRIBED ABOVE SHALL BE ACHIEVED WITHIN 2 WEEKS OF - UNTIL AN ACCEPTABLE STAND OF GRASS IS ESTABLISHED. IF NEEDED, TEMPORARY 4 EXISTING WATER SERVICES SHALL BE RECONNECTED TO THE NEW WATER MAINS. |
WHICH HAS BEEN OPEN TO TRAFFIC, OR ANY NEW COURSE WHICH HAS BEEN FINAL GRADING. | SEEDING CAN HELP TO MINIMIZE EROSION. TEMPORARY SEED WILL CONFORM TO ' | APR T r
EXPOSED FOR MORE THAN 3 DAYS, AND/OR AS DIRECTED BY THE ENGINEER. IT | R.D.O.T. STANDARD TEMPORARY SEED MIX. 5. UTILITY SERVICE CONNECTIONS SHALL BE MAINTAINED TO ALL EXISTING FACILTIES 1 7 =%
SHALL ALSO BE APPLIED TO VERTICAL PAVEMENT FACES BETWEEN ADJOINING 3. gL%gERPiLZEgNEOFA MATERAL E\?HsAft-iJALEOgA\?E Lio%AgEL% WITHIN RGEgULATED WETLANDS OR TO REMAN. .
PAVEMENT SECTIONS. ALL APPLICATIONS ON BOTH HORIZONTAL AND VERTICAL ) E FATER THAN 30% AND © 20. THE CONTRACTOR MUST REPAIR AND/OR RESEED ANY AREAS THAT DO NOT DEVELOP of . oo
SURFACES SHALL BE PAD FOR UNDER THE CONTRACT UNIT BID PRICE FOR CODE STOCKPILES OF ERODABLE MATERIAL SHALL ALSO BE SEEDED AND RINGED WITH R.. “0 WITHIN THE PERIOD OF ONE. YoAR AND HE SHALL DO SO AT NO ADDITIONAL EXPENSE 6. FIRE HYDRANTS SHALL NOT BE REMOVED FROM SERVICE WITHOUT WRITTEN [ 9c® of Weies Resourco o
- 403.0300 "ASPHALT EMULSION TACK COAT.” ' - STD. 9.1.0 TO STABILIZE. TO THE STATE _ ‘ AUTHOR!ZAT!ON FROM THE FIRE DEPARTMENT OR THE WATER AUTHORITY.
THE LIMITS OF CLEARING AND SURFACE DISTURBANCE MUST BE STRICTLY ADHERED 4. IF THE PLANS INCLUDE SPECIFIC AREAS FOR PLACEMENT OF CONSTRUCTION 21. THE NORMAL ACCEPTABLE SEASONAL SEEDING DATES ARE SPECIFIED IN SUBSECTION 7. AL NEW WATER LINES SHALL BE DISINFECTED TO THE SATISFACTION OF THE WATER
7O IN ALL AREAS. IN ADDITION TO THOSE AREAS SPECIFICALLY DESIGNATED ON THE DEWATERING BASINS AND/OR EQUIPMENT AND MATERIALS STORAGE AND STOCKPILING, ~ 1.02.03 OF THE R.D.O.T. STANDARD SPECIFICATIONS, LATEST EDITION. AUTHORITY IN ACCORDANCE WITH THE SPECIFICATIONS.
PLANS, THE CONTRACTOR WILL BE RESPONSIBLE FOR PROVIDING AND PLACING, AT AND IF THE CONTRACTOR ELECTS TO UTILIZE ANY OTHER AREAS FOR THESE N e | | | 8. ALL UTILTY POLE RELATED WORK
HIS OWN EXPENSE, PLANTABLE SOIL AND SEED IN AREAS WHICH ARE OUTSIDE OF PURPOSES, THIS SHALL BE APPROVED BY THE ENGINEER ONLY AFTER OBTAINING ANY ~ 22. ADDITIONAL EROSION CONTROLS, SHALL BE INSTALLED = AS DIRECTED BY THE RESIDENT -8 TED WORK SHALL BE BY OTHERS.
THE PROJECT'S AREAS OF DISTURBANCE AND WHICH ARE IMPACTED BY NECESSARY PERMITS AND/OR PERMIT MODIFICATIONS FROM THE APPROPRIATE - ENGINEER. THESE ADDITiONAL ITEMS WILL BE PAID AT THE UNIT PRICE FOR THAT BID
CONSTRUCTION OPERATIONS INCLUDING THOSE AREAS WHERE VEHICLES, EQUIPMENT REGULATORY AUTHORITY(IES). ANY PERMITTING REQUIREMENTS SHALL BE THE . ITEM.
AND MATERIALS ARE STORED WITH THE PERMISSION OF THE ENGINEER. RESPONSIBILITY OF THE CONTRACTOR AND SHALL BE ACCOMPLISHED AT NO COST TO
| THE STATE. THE ENGINEER WILL COORDINATE SUBMISSION OF ANY REQUIRED PERMIT
UNDER NO CIRCUMSTANCE WILL THE CONTRACTOR BE ALLOWED TO STOCKPILE APPLICATION MATERIALS WITH THE R.L.D.O.T. OFFICE OF ENVIRONMENTAL PROGRAMS.
REMOVED PAVEMENT MATERIALS WITHIN THE PROJECT LIMITS.
5. JUTE MESH SHALL BE USED TO STABILIZE PLANTABLE SOIL AND/OR LOAM IN ALL
CLEANING AND SWEEPING OF PAVEMENT WILL INCLUDE REMOVAL OF ALL PAVEMENT DITCHES, ON ALL SLOPES ADJACENT TO WETLANDS AND WETLAND PERIMETERS, AND
DEBRIS PRIOR TO THE PLACEMENT OF EACH BITUMINOUS PAVEMENT LIFT. ALL ON ALL SLOPES WITHIN WATER QUALITY BASINS. JUTE MESH IN DITCHES SHALL
CLEANING AND SWEEPING SHALL BE DONE TO THE SATISFACTION OF THE ENGINEER. EXTEND TO AN ELEVATION 2 FEET ABOVE THE BOTTOM OF THE DITCH.
PRIOR TO INSTALLATION, ALL SIGNS, MOUNTINGS AND LOCATIONS SHALL BE 6. SEEDING ON ALL SLOPES 3 TO 1 OR STEEPER SHALL CONSIST OF THE FOLLOWING
APPROVED OR MODIFIED BY THE ENGINEER. APPLICATIONS UNLESS CHANGED IN THE CONTRACT.
THE COORDINATE SYSTEM IS THE R.l. STANDARD GRID SYSTEM, NAD 83. THE a.  SEEDING TYPE |.
VERTICAL CONTROL IS NGVD 29.
. b.  ADHESIVE MULCH STABILIZER
PAVEMENT OPERATIONS FOR CURBED SECTIONS: IN AREAS WHERE CURBING IS SET | |
TO FINISH LINE AND GRADE, THE CONTRACTOR WILL NOT BE REQUIRED TO UTILIZE 7. UNVEGETATED SLOPES SHALL NOT BE UNATTENDED OR EXPOSED FOR PERIODS IN
THE SENSOR AND SKY-TYPE DEVICE FOR AUTOMATIC GRADE CONTROL, BUT WILL BE EXCESS OF 2 WEEKS OR THROUGH THE INACTIVE WINTER SEASON.
ALLOWED TO MANUALLY ADJUST THE BITUMINOUS PAVER FOR CONTROLLING GRADE.
8. PRIOR TO DRAINAGE AND UTILITY CONSTRUCTION, THE CONTRACTOR IS RESPONSIBLE
BEER%O%QA@E{_?EG S?é%h ?riE?RESggSSS_}gb%ﬂFgE gﬁ%\@ljgsg Aﬁiili %OEQ%\;@YgHEEEEB éJF FOR VERIFYING THE LOCATION (HORIZONTAL AND VERTICAL) OF ALL EXISTING PIPES
REMOVED TO THE SATISFACTION OF THE ENGINEER AT NO ADDITIONAL COST TO THE A L CSIRES MHICH ARE TO_BE_CONNECTED. ANY VARIATION o DA
STATE. AND UTILITY CONSTRUCTION, WORK CAN COMMENCE ONLY UPON THE ENGINEER'S
NO FUEL STORAGE, VEHICLE REFUELING, OR EQUIPMENT STORAGE SHALL TAKE PLACE AUTHORIZATION.
IN DESIGNATED WETLANDS, NOR WITHIN 100 OF A';‘_Y WATER %O%-CAEH&“, 9. ALL DRAINAGE AND UTILITY STRUCTURES WITHIN THE PAVED ROADWAY SHALL BE
REQUIREMENT SHALL NOT SUPERSEDE ANY FEDERAL, STATE O - ADJUSTED TO GRADE WITH THE SURROUNDING PAVEMENT PRIOR TO THE WINTER
ORDINANCE, RULE OR REGULATION THAT APPLIES TO THE SAME, UNLESS THIS SHUTDOWN
REQUIREMENT IS MORE STRINGENT THAN SAID LAW, ORDINANCE, RULE OR :
REGULATION. 10. DURING CONSTRUCTION, THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING
THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT AT THE END OF FINAL O o aE oD RUNOPT FLOW DURING STORMS AND PERIODS OF RAINFALL
PAVING OPERATIONS, FLOW TO EXISTING DRAINAGE STRUCTURES HAS BEEN -
N A aLiSHED AN TIAT MO TN, T o ON S R o ionE SrALL BE NO 11. CATCH BASIN RIM GRADES NOTED ON PLANS ARE DEPRESSED 0.1' LOWER THAN THE
S AVING AND. COLD PLANNG OPERATONS. GUTTER GRADE. RIM ELEVATIONS SHOWN ARE FINAL GRADES. THE CONTRACTOR SHALL
' PLACE FRAMES AND GRATES 0.1' BELOW THE GRADE CONSTRUCTED IN THIS CONTRACT
ALL EMBANKMENTS SHALL BE PLACED IN HORIZONTAL LAYERS NOT EXCEEDING 127 OR AS DIRECTED BY THE ENGINEER.
(AFTER COMPACTION) AND SHALL BE COMPACTED AS SPECIFIED BEFORE THE NEXT :
LAYER IS PLACED. ALSO, EMBANKMENT CONSTRUCTION SHALL CONFORM TO SECTION "% FLUSHING OF THE CLOSED DRANAGE SYSTEM SHALL B KEBT T0 A NN PEPARTMENT OF ENVIRONENTAL MANAGEMER T
202.03.2 OF THE R..D.O.T. STANDARD SPECIFICATIONS, LATEST EDITION. : nggm:jg %; VQJA?ETER RESOURCES
LANDS PROGRAN
IF THIS PROJECT IS ON A HURRICANE EVACUATION AND DIVERSIONARY ROUTE, AS @ Phhg eCETATVE CLEARING SHALL BE LIMITED TO BRUSH AND TREES APPROVED WITH CONDITICHS
DESIGNATED ON THE COVERSHEET, THE CONTRACTOR IS ADVISED THAT UPON 12 ETER. AS SPECIFIED IN THE LETTER GF AP,
(TWELVE) HOURS NOTICE THE ROADWAY SHALL BE OPEN TO EVACUEES AND b.  NO HEAVY EQUIPMENT MAY ENCROACH UPON VEGETATED PERIMETER DaTED _MAY 08 10 pyey 5 oo@;
EMERCENCY PERSONNEL. ANY EXTRA WORK NECESSARY 1O COMPLY WITH THIS OR RIVERBANK WETLANDS AS WELL AS BIOLOGICAL WETLANDS NO CHANGES ALLOWED WITHOUT PR
REQUIREMENT WILL BE REIMBURSED UNDER FORCE ACCOUNT PROCEDURES. : APPRO VED SLANS MLoT BEATC(EII\;S{CIB%;J‘C;;B;"“
13. THE CONTRACTOR SHALL INSTALL ALL EROSION CONTROL DEVICES FOR OUTLET L
JHE CONTRACTOR SHALL READ, BECOME FAMILIAR WITH, AND ADHERE TO ALL OF THE PROTECTION PRIOR TO CLEANING AND FLUSHING STORM WATER DRAINAGE. EROSION
PROVISIONS, CONDITIONS, AND STIPULATIONS STATED IN THE ENVIRONMENTAL CONTROL DEVICES SHALL REMAIN IN PLAGE UNTIL At e USHED oo EROSI ff
APPROVALS ISSUED FOR THE PROJECT FROM THE DEPARTMENT OF ENVIRONMENTAL /, -
REMOVED. AT ALL OUTFALL LOCATIONS WHERE PIPES ARE TO BE CLEANED AND f
MANAGEMENT (RIDEM). AND/OR THE ARMY CORPS OF ENGINEERS (ACOE). AND/OR
FLUSHED, OUTLET PROTECTION (R.l. STD. 9.1.0 OR 9.3.0) SHALL BE INSTALLED TO
THE COASTAL RESOURCES MANAGEMENT COUNCIL (CRMC). COPIES OF EACH OF TRAP SEDIMENTS. THESE SEDIMENTS SHALL THEN BE REMOVED AND DISPOSED OF
THESE PERMITS ARE INCLUDED IN THE CS PAGES OF THE CONTRACT DOCUMENTS. LEGALLY BEFORE THE OUTLET PROTEGHON DEVICES ARE REMOVED. IF QUTLET
ALL COSTS ASSOCIATED WITH THESE CONDITIONS SHALL BE CONSIDERED INCIDENTAL PROTECTION AT THE OUTFALL IS NOT FEASIBLE. THEN THE OUTLET PIPE OF THE LAST
TO THE CONSTRUCTION AND INCLUDED WITH THE COST FOR THE ASSOCIATED BID DRAINAGE STRUCTURE TO BE CLEANED SHALL BE PLUGGED TO GAPTURE ALL ————
ITEM(S). gQX@AGLES Si:}l_RlﬁSC!r%% EFROM Fgﬁgf. AFTER THE MATERIALS ARE REMOVED FROM THE N T onE T 57 RHODE ISLAND
, THE :
FOR ALL PROJECTS INVOLVING KNOWN SITE REMEDIATION ISSUES, THE CONTRACTOR FUNCTIONING. THE OUTLET SHALL BE UNPLUGGED TO RESUME NORMAL T %07 [R8| DEPARTMENT OF TRANSPORTATION
SHALL READ, BECOME FAMILIAR WITH, AND ADHETOENEOOALL OF THE cowsmu&:wou 513710 TRen
RELATED PROVISIONS, CONDITIONS, AND STIPULAT F ANY REMEDIAL PLANS 14. R.l. STD. 9.8.0 BALED HAY INLET PROTECTION SHALL BE INSTALLED AT ALL. CATCH
DEVELOPED FOR THE PROJECT. COPIES OF THESE DOCUMENTS ARE INCLUDED IN BASINS AND INLETS WHENEVER SUBBASE |
THE CS PAGES OF THE CONTRACT DOCUMENTS. ALL COSTS ASSOCIATED WITH UNTIL THE ABUTTING GROUND SURFAOE s oroocD, AND SHALL REMAIN IN PLACE STATEWIDE SCOUR REMEDIATION
COMPLIANCE WITH THESE DOCUMENTS SHALL BE CONSIDERED INCIDENTAL TO THE
CONSTRUCTION AND INCLUDED WITH THE COST FOR THE ASSOCIATED BID ITEM(S). 15. WHERE BALED HAY INLET PROTECTION AND SILT FENCES ARE USED AT CATCH BASINS,
THEY SHALL BE REMOVED AT THE END OF THE PROJECT OR AS DIRECTED BY THE
NO UNPROTECTED CONSTRUCTED FEATURE MAY PROJECT MORE THAN 4 INCHES ENGINEER IN ORDER TO PREVENT CLOGGING OF THE INLET.
ABOVE THE FINISHED GRADE OF A TRAVERSABLE SLOPE IN A CLEAR ZONE, e.g. STATEWIDE RHODE ISLAND
HEADWALL, DRAINAGE INLET, ETC.
THE REMAINING SECTION OR STUB OF A BREAKAWAY BASE MAY NOT PROJECT MORE
THAN 4 INCHES ABOVE THE FINISHED GRADE OF A TRAVERSABLE SLOPE IN A CLEAR
ZONE, e.g. SIGN POSTS, LIGHT POLES, FIRE HYDRANTS, ETC. STANDARD NOTES 1
101 HAMMER MILL ROAD
COLLINS ROCKY HILL, CT 06067
ENGINEERS% oo etTaes
CHECKED BY __BMF  DATE 03/28/12 SCALE NO SCALE
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o o, | S | [ ap o | steer | tom
L . . 0. SHEETS
LANDSCAPE NOTES: STRUCTURAL NOTES FOR HIGHWAY SIGNS, TRAFFIC SIGNAL NOTES: 1 RI | FLD-ENGR(XXX) | 2011] 4 | 32
LUMINAIRES AND TRAFFIC SIGNALS:
1. ALL PLANT MATERIAL MUST BE TAGGED AT THE NURSERY (A RECOGNIZED GROWER 1. ALL SALVAGED TRAFFIC SIGNAL EQUIPMENT SHALL BE DELIVERED TO THE R..D.O.T.
OF PLANT MATERIAL) IN ACCORDANCE WITH THE R.LD.O.T. STANDARD MAINTENANCE HEADQUARTERS, 360 LINCOLN AVENUE, WARWICK, RHODE ISLAND, 02888, _
SPECIFICATIONS, LAT)EST EDITION. ALL PLANT MATERIAL MUST BE NURSERY GROWN: GENERAL 2 BAOK PATES SHALL BE WowLED O s g e MAINTENANCE AND PROTECTION OF TRAFFIC NOTES:
NO PLANTATION GROWN PLANT MATERIAL WILL BE ACCEPTED. 1. ALL SUPPORT DESIGNS AND ASSOCIATED SHOP DRAWING REVIEWS SHALL BE ' ‘
2. ALL PLANT SUBSTITUTIONS AND,/OR CHANGES IN PLANT LOCATION MUST BE ‘ e NFORMANCE WITH THE LATEST EDITION, OF THE AASHTO STANDARD 5 JHE CONTRACTOR SHALL SUPPLY AND INSTALL ON THE UPPER LEFT HAND CORNER I éhh@%‘ﬂ;fﬁé"‘ggw’ggg "ROTECTION OB"ET&AFA%%O%%'XL%%L Wi SIeNS,
" APPROVED IN ACCORDANCE WITH THE RAD.OT STANDARD SPECIFICATIONS, LATEST SPECIFICATIONS STRUCTURAL_SUPPORTS FOR HIG AY_SIGNS OF THE BACK OF THE CONTROLLER CABINET DOOR A LAMINATED INTERSECTION ON UNIFORM TRAFFIC GONTROL BEdCos
EDITION S\Jngsﬁ | NES'?ER!MDSP% CIF;gATsi c?rﬁ's LSE X gEgT ”AgsﬁooclzﬂEgmaEREmcmee THE CRAPHIC AND TABLE DEPICTING THE TRAFFIC DETECTOR RELAY CHANNEL ASSIGNMENTS. A EVICES, LATEST EDITION.
' , : JHE DIAGRAM SHALL BE A GRAPHIC OF THE INDIVIDUAL INTERSECTION ORIENTED
- 2. ALL SIGN MOUNTINGS FOR TEMPORARY AND CONSTRUCTION SIGNS SHALL BE
ED BY A REPRESENTATIVE FROM THE SIMILAR TO THE PLANS SHOWING THE LOCATIONS OF EACH OF TiE LOOP DETECTORS.
S RDONT MATERIAL ARGHTEGTRED LOCAT TG ACRAM SHALL, AT A MINIMUM, INCLUDE DETECTOR NUMBERS. STREET Netn EDiTIoNANCE WITH THE R..D.OT. STANDARD SPECIFICATIONS, LATEST
St LABELS, NORTH ARROW, AND CONTROLLER CABINET LOCATION. THE ASSIGNMENT ’
ST BE ON SITE TO APPROVE ALL INFORMATION SHALL BE INCLUDED IN A TABLE WHICH SHALL INCLUDE, AT A MINIMUM,
4. ?R,m?ﬁg”mf”gfé%ﬁﬁgRﬁgggggfg‘f‘ﬁ}’g g”gM};Lm THE WORK AS SHOWN ON CONSTRUCTION DRAWINGS AND D ETAILS THE APPROACH NAME, DETECTOR NUMBER, TERMINAL NUMBER, DETECTOR RACK SLOT 3. T*f CONETRACTOR SHALL COVER ALL EXISTING AND/OR TEMPORARY SIGNS
THE. PLANS NUMBER, RELAY NUMBER, RELAY CHANNEL NUMBER, AND PHASE ASSOCIATED WITH TriAT LRE NOT RELEVANT TO THE TRAFFIC CONTROL REQUIRED DURING ANY
: 1. THE FOLLOWING NOTES SHALL BE INCLUDED ON ALL PLANS AND/OR SHOP FACH DETEGTOR PARTICULAR STAGE OF THE CONTRACT.
DRAWINGS IN REFERENCE TO ANCHOR BOLTS: '
I SHALL HAVE A SANDY LOAM TEXTURE |
> Qg&%\s}g{_g\’mIF_‘RgES:EgFAgUg;%TJAak%Egh%L& STONES, ROOTS, LUMPS OF SOIL, TREE ” 4. TRAFFIC CONTROLLER CABINETS, UNLESS OTHERWISE NOTED, SHALL BE NEMA TS2 4. ADVANCE FLAGPERSON SIGNS (W20—7A) SHALL BE USED IN ADVANCE OF
LIMBS, TRASH OR CONSTRUCTION DEBRIS, AND SHALL CONFORM TO SECTION " CRETENSIONING OF ALL ANCHOR NUTS IS REQUIRED, AND SHALL BE TYPE 1 CABINET SIZE 6 ("P" TYPE) WITH NOMINAL DIMENSIONS OF 52"Hx44"Wx24"D. ST rioNLT AT WHICH A FLAGPERSON OR A POLICE OFFICER HAS BEEN
M.18 OF THE R.LD.OT. STANDARD SPECIICATIONS, LATEST EDITION. ENOSMPLISHED BY TIGHTENING TO 1/6TH TURN BEYOND THE STATIONED TO CONTROL TRAFFIC. WHEN NEEDED, AN APPROPRIATE DISTANCE
- e SNUG—TIGHT POSITION." S. ALL DELAY AND EXTENSION TIMES, AS CALLED FOR ON THE PLANS, FOR PROPOSED MESSAGE MAY BE DISPLAYED ON A SUPPLEMENTAL PLATE (24"x18") BELOW
6. ALL TREES AND SHRUBS SHALL BE MULCHED WITH PINE BARK MULCH IN LOOP DETECTORS SHALL BE PROGRAMMED IN THE TRAFFIC SIGNAL CONTROLLER AND JHE FLAGPERSON SYMBOL SIGN. THE SIGN SHALL BE PROMPTLY REMOVED
ACCORDANCE WITH THE R.LD.O.T. STANDARD SPECIFICATIONS, LATEST EDITION. " "THE MAXIMUM CLEARANCE BETWEEN THE BOTTOM OF THE LEVELING NOT THE DETECTOR RELAY. OR COVERED WHENEVER THE FLAGPERSON IS NOT AT THE STATION.
oD THE TOP OF THE o GnETE IS CRITICAL AND SHALL NoT A BARE GROUND WIRE SHALL B PLACED IN ALL D L 5 POLICE OFFICERS (AND NOT FLAGPERSONS) SHALL BE UTILIZED WHEN WORK
ED AS A BED SHALL BE MULCHED EXCEED THE AMOUNT SPECIFIED ON THIS DRAWING.” 6. E IRE SHALL BE PLACED IN ALL PVC CONDUITS AND SHALL BE :
7. f\éLATRB%%S AND/OR SHRUBS THAT ARE PLANTED AS A BONDED TO GROUND RODS IN ACCORDANCE WITH SEGTION T .03 OF THE RHODE WILL IMPACT SIGNALIZED INTERSECTIONS AND LIMITED ACCESS HIGHWAYS. Erviron T T
’ 2. THE USE OF GROUT UNDER BASE PLATES SHALL GENFRALLY NOT BE ISLAND DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND emal ianagamer
8. PROVIDE A MINIMUM 6'—8” BRANCHING STANDARD ON ALL TREES INSTALLED PERMITTED. IF SPECIFIC CONDITIONS WARRANT ITS USE, THE GROUT SHALL BRIDGE CONSTRUCTION. 6. i%;f;?,}}%éﬁ%{”s SH‘L\,% gE UTILIZED AS A CHANNELIZING DEVICE WHEN Tee—
ADJACENT TO SIDEWALKS AND/OR PEDESTRIAN ACCESS AREAS. NOT BE CONSIDERED LOAD CARRYING; LOADS SHALL BE DIREGTLY 0L SET-UP IS TO REMAIN BEYOND WORKING HOURS WHEN N
SUPPORTED BY THE ANCHOR BOLTS. ADEQUATE DRAINAGE SHALL BE 7. THE FINAL POSITION OF SIGNAL HMEADS, PEDESTRIAN PUSHBUTTONS, DETECTORS, AND NO WORKERS ARE PRESENT. CONES SHALL BE UTILIZED WHEN A TRAEF| APR ™5 o
PROVIDED. STOP LINE AND CROSSWALK PAVEMENT MARKINGS SHALL BE AS DIRECTED BY THE CONTROL SET—UP IS TO REMAIN ONLY DURING WORKING HOURS AND IS
ENGINEER IN THE FIELD ACCORDING TO ACTUAL INTERSECTION CHARACTERISTICS. SUBSEQUENTLY BROKEN DOWN AT THE END OF THE WORKDAY. | |

3. THE DAMPENING EFFECTS OF VIBRATION MTIGATION DEVICES SHALL NOT BE Office of Waici Resoure
CONSIDERED IN THE DESIGN OF STRUCTURAL SUPPORTS FOR SIGNS AND 8. A 2" MINIMUM BUFFER SHALL BE PROVIDED BETWEEN THE CURS AND ALL LATERAL 7. [RROW PANELS SHALL BE SET IN THE FLASHING FOUR CORNERS CAUTIO oees
TRAFFIC SIGNALS. IF THE CONTRACTOR CHOOSES TO USE THESE DRVICES OBSTRUCTIONS (INCLUDING ALL SIGNAL POLES AND TRAFFIC/PEDESTRIAN SIGNAL F"f‘&%ilggifggowgzgg ggiLf lﬁﬁgﬁ%fgcum’m ARROW PANELS SET IN THE
EogRgoggAgy PURgggES. THE ';E’EROF ngg:éa_ﬁggpgisguggg%mss HEADS) TO PROVIDE ADEQUATE CLEARANGE FOR TURNING VEHIGLES. 0 NOT TILIZED FOR LANE SHIFTS.

P THE DEPARTMENT PRIOR TO FA .
| 9 ALL FOUNDATIONS MUST HAVE CONES OR BARRELS BOLTED To FOUNDATION BASES 8. gg’,’;@?ﬁ; AEOA%?%’ACJ A%@DS'SQSRQSBIR%T"g’éiovégﬁgﬁogﬁ A[EAEFQCRECEL%RE%L
UNTIL ACTUAL POLE IS INSTALLED,
AND / OR RELOCATED UNDER THE PAY ITEM FOR "MAINTENANCE AND
10.  WHEN PLACING TRAFFIC SIGNAL HANDHOLES OR CONDUIT IN EXISTING PORTLAND MOVEMENT TRAFFIC PROTECTION.
CEMENT CONCRETE SIDEWALKS, THE ENTIRE SIDEWALK SQUARE OF CONCRETE SHALL
BE REPLACED IN ACCORDANCE WITH R.. STD. 43.1.0. NO PATCHES WILL BE : g. THE PRIVATE VEHICLES OF CONSTRUCTION WORKERS SHALL NOT BE PARKED
ALLOWED. ON THE TRAVEL LANES OR SHOULDERS. THEY MAY BE PARKED WITHIN THE
STATE RIGHT—OF-WAY ONLY IN AREAS 30' BEYOND THE OUTSIDE EDGE OF
11.  ALL PEDESTRIAN PUSHBUTTONS SHALL BE COMPLIANT WITH "THE AMERICANS WITH THE TRAVEL LANES AND/OR IN AREAS APPROVED BY THE ENGINEER.
DISABILITIES ACT ACCESSIBILITY GUIDELINES FOR BUILDINGS AND FACILITIES” (ADAAG |
AND SHALL INCLUDE A PRESSURE—ACTVATED (NON—MOVING) BUTTON. SIGNS( ) 10. TEMPORARY CONSTRUCTION SIGNS AND OTHER TEMPORARY TRAFFIC CONTROL
ORPUCABLE TO PUSHBUTTON ACTUATION SHALL BE INSTALLED SUCH THAT THE OPEN 10 Tehiror INSTALLED PRIOR TO THE START OF WORK IN ANY ARea
NG NG ASSIGNED TO EACH BUTTON IS CLEARLY INDICATED. IF SITE GONDIHONS DO THEY ARE 1oy oy AND SHALL BE REMOVED AS SOON AS PRACTICAL WHEN
DANG-LOW PEDESTRIAN PUSHBUTTONS TO BE INSTALLED WHERE CALLED FOR or oo THEY ARE NO LONGER APPROPRIATE.
PLANS, THE R..D.O.T. TRAFFIC ENGINEERING UNIT SHALL BE CONSULTED WITH |
THROUGH AN R.F.L. PRIOR TO INSTALLING THE PUSHBUTTONS. ThE FINAL PLACEMENT 1. THE ‘NI,ENDED VEHICLE PATHS THROUGH EACH WORK ZONE SHALL BE
OF AL PEDESTRIAN PUSHBUTTONS SHALL BE IN ACCORDANGE Wi ADAAG AND THE CLEARLY MARKED AT ALL TIMES. WATERBORNE PAVEMENT MARKINGS SHALL
‘ \ AND NEW ROADWAY SURFACES THAT WILL BE OPENED T0 TRAFFIC AT THE

12. AL LOOP DETECTORS SHALL BE GENTERED WITHIN EACH LANE AS DELINEATED, ~ END OF THE SHIFT.
UNLESS OTHERWISE DIMENSIONED ON PLANS. ' | . |

13. ALL LOOP DETECTORS SHALL BE CUT INTO THE FINAL PAVEMENT SURFACE COURSE.
14.  TRAFFIC SIGNAL CONTROLLERS SHALL BE WIRED SO THAT ANY FIRE PRE—EMPTION -

SHALL OVERRIDE MANUAL (PUSH'BUTI’ON) OPERATION,

15. THE CONTRACTOR SHALL WORK CONTINUQUSLY TO RESTORE TRAFFIC SIGNAL
OPERATION TO TS INTENDED PURPOSE WHEN REPLACING. THE TRAFFIC SIGNAL
EQUIPMENT. A POLICE DETAIL IS REQUIRED TO DIRECT TRAFFIC AT THE INTERSECTION
AT ALL TIMES WHEN THE TRAFFIC 'SIGNAL IS INOPERATIVE. AT NO TIME SHALL THE
'CONTRACTOR LEAVE THE SITE BEFORE RESTORING FULL TRAFFIC OPERATIONS.

DEPARTMENT OF ENVIRONMENTAL MANAGEMENT -
OFFICE OF WATER RESOURCES
FRESHWATER WETLANDS PROGRAM

APPROVED WITH CONDITIONS o
AS SPECIFIED IN THE LETTER OF APPROY S

DATED _MAY 08 200 g \2 —0061
NO CHANGES ALLOWED WITHOUT PRIOR APFFOY,
APPROVED PLANS MUST BE AT CONSTRUCTION &7t

(R 4 Vo

TR R RHODE ISLAND |
o tae] DEPARTMENT OF TRANSPORTATION
3 | 3/10 | RBH

STATEWIDE SCOUR REMEDIATION

STATEWIDE RHODE ISLAND

101 HAMMER MILL ROAD STANDARD NOTES 2
COLLINS ROCKY HILL, CT 06067

(860).517.0384
ENGIN—EERS% CHECKED BY __ BMF DATE 03/28/12  SCALE NO SCALE
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REMOVE DAMAGED A7 o7 ///{/
SIDEWALK, REPLACE P e -
WITH CONCRETE A\ )"’ N7 C ( ) /”
@ // 2 //’ P ,/
| s <\ —REMOVE & DISPOSE
CUPZ AN GRANITE CURB

EXISTING STORM PIPES —— =+ \ A
27N K e ) g EXISTING GRANITE CURB
RN s’ N vaten GRAiE/ \u
EXISTING STORM MANHOLE < },ﬂm oo N2 9\ \ ELEV. 199.0:
ADJUST FRAME AND COVER = " 72w/ [)Y AL

TO GRADE ‘ “

@R FE N 9 \A EXISTING WHITE \/
” I\ e o PAINT STRIPE
R 5 G i 2 > MATCH GRADE
Wrah . = NS |
-~ :/'f ‘:'.:’: L "'\_ ‘ = REMOVE FAH_.iNG
% PR ASPHALT,
NN /AS REPLACE WITH

e \ i ASPHALT PATCH
MATCH GRADE o //

.~ ELEV. 199.1+ - &
’f\ Pid EXISTING INLET
| s ADJUST FRAME

MATCH GRADE AND GRATE OF

FLEV. 199.2+ INLET TO
P ELEV. 199.0'+ -

//)’{ //
e
s EXISTING INLET — EXISTNG
- ADJUST FRAME
/ SIDEWALK .

= AND GRATE OF
DATUM: TOP OF INLET TO
MANHOLE = 199.44 // ,// ELEV. 198.9'+ »— MATCH GRADE
s CELEV. 199.1+
o P
o
/,/ REMOVE FAILING |
e ASPHALT,
PR REPLACE WITH
T ASPHALT PATCH

o
e

MATCH GRADE
ELEV. 199.1%

,mcr—l GRADE o,

ELEV. 198.94 -2 G309 "2\ .
N

EXISTING GRANITE CURB

e s ADJUST FRAME AND COVER
EXISTING WHITE ~ REMOVE & DISPOSE TO GRADE
PANT STRPE S GRANITE CURB \
e ’ \
-
REMOVE DAMAGED
P SIDEWALK, REPLACE  \~ > EXISTING STORM PIPES
’ o WITH CONCRETE - '\ -~
o T\ EXISTING GAS VALVE
7/ P ADJUST VALVE COVER TO GRADE
o //
INLET REPAIRS - PLAN VIEW
NT.S.
INLET REPAIRS - NOTES:

1. SAWCUT EXISTING ASPHALT PAVING. REMOVE ASPHALT, GRANITE CURB AND
CONCRETE SIDEWALK.

2. ADJUST FRAME AND GRATE OF GUTTER INLET TO ELEVATION PER PLAN AND
RECOMPACT AREA AROUND CATCH BASIN AND GUTTER INLET AS NECESSARY.

3. ADJUST FRAME AND COVER OF STORM MANHOLE TO GRADE AND RECOMPACT AREA
 AROUND MANHOLE AS NECESSARY.

4. INSTALL GRANITE CURB PER RI STANDARDS.
5. F’ATCH’NEW ASPHALT TO FACE OF NEW CURB. MATCH EXISTING GRADES OF

.ASPHALT. ASPHALT PAVEMENT PATCH SHALL MATCH THICKNESS OF EXISTING STREET
PAVEMENT.

EXISTING GAS VALVE

EXISTING STORM MANHOLE

REMOVE AND REPLACE ASPHALT
VARIES FROM 4'-3" TO 4'-8"

FED. ROAD STATE FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROJECT NO. YEAR NO. | SHEETS

1 Rl | FLD-ENGR(XXX) | 2011 21 32

APPROXIMATE
LOCATION OF
EXISTING WHITE

PAINT STRIPE SAWCUT

EXISTING ASPHALT ADJUST FRAME

ROADWAY ASPHALT PATCH AND GRATE OF
1% MIN, 4% MAX INLET TO

ELEVATION PER
PLAN VIEW

CROSS—SLOPE

T T
Sl A el

,‘n

EXISTING STORM MANHOLE
ADJUST FRAME AND COVER
TO GRADE

- £ ) - NS ¢ 7 * "
3 _v - K .. L a.g A . _.'_... -+

xREMOVE AND REPLACE

CONCRETE SIDEWALK.

T~ EXISTING CATCH

BASIN/ STORM

EXISTING INLET —/-—f

GRATE ELEVATION

REBUILD INLET TO EXISTING GRADE.
COMPACT ADJACENT AREA AS NECESSARY.

SECTION B-B

__7___\ MANHOLE

i

s

\REBUILD INLET TO EXISTING GRADE.

COMPACT ADJACENT AREA AS NECESSARY.

Environmenial i‘a-’s.?zmagement—’

Office of Walos Resources

N.T.S.

OBSERVED WATER
/— ~

12°

FACE OF EXISTING
" ABUTMENT 9

POST—-FLOOD

|
|
|
| APPROXIMATE
|
| CHANNEL
|

VARIES
10"+ TO 1'-68"+

DEPARTMENT OF ENVIR v, IENAGEMENT
OFFICE OF WATER RESOURCE

APPROXIMATE FRESHWATER WETLAMDE &0
PRE—FLOOD APPROVED WITH ZOminiviing

CHANNEL AS SPECIFIED IN THE LETVEN OF apma
DATED MAY 08 2012 FLEs _ 12-006]
NO CHANGES ALLOWED WITHOUT PRICR ARPPROV
APPROVEQ PLANS MUST BE AT CONSTRUCTION &11: j

DUMPED STONE
RIPRAP TYPE R-3
(APPROXIMATELY 75 SQUARE FEET)

SECTION A-A

' 101 HAMMER MILL ROAD
'ROCKY HILL, CT 06067

RIPRAP - NOTES:

TOP ELEVATION AND EXTENT OF RIP—RAP SHALL NOT EXCEED
THAT DEPICTED ON THIS PLAN SHEET. ALL MATERIAL SHALL
BE PLACED WITHIN THE LIMIT OF DISTURBANCE, AS DEPICTED
HEREIN, TO MATCH ADJACENT EXISTING RIVER BOTTOM AS
DIRECTED BY THE ENGINEER. TOE OF RIP—RAP SHALL NOT
EXTEND BEYOND THE DEPICTED LIMIT OF DISTURBANCE.

Scale: 1" = 71’

REVISIONS -
NO. | DATE | BY

~ RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

'STATEWIDE SCOUR REMEDIATION |
BRIDGE #008101 -

'RHODE ISLAND|

o SCAE "=t
1 0.5 0 T | 2

_ | | DETAILS

1 CRANSTON

(860).517.0384

ENGINEERSY

CHECKED BY __BMF__  DATE 03/28/12 . SCALE AS SHOWN |

02010_V1..021_081SCDET
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GENERAL NOTES:

1. THE SCOUR REMEDIATION DESIGN IS BASED ON THE CRITERIA STATED BY THE RHODE ISLAND DEPARTMENT OF

- TRANSPORTATION. THE CONTRACTOR SHALL NOT FILL ABOVE THE PRE—-FLOOD CHANNEL
EXCAVATE THE CHANNEL BOTTOM. THE RIPRAP SIZE IS BASED ON EXISTING OBSERVED CONDITIONS AND SIZED TO NOT
EXCEED THE DIFFERENCE BETWEEN THE PRE—FLOOD CHANNEL ELEVATION AND THE POST—FLOOD CHANNEL ELEVATION.

2. THE PRE—FLOOD CHANNEL WAS APPROXIMATED USING A COMBINATION OF THE FOLLOWING: HYDROGRAPH!C SURVEY
DATA FROM 2010, CROSS SECTION INFORMATION FROM 1996 SCOUR EVALUATIONS, AND ORIGINAL BRIDGE PLANS,

3. THE SCOUR REMEDIATION DESIGN IS BASED UPON THE OBSERVED FIELD CONDITIONS IN OCTOBER 2010 BY COLLINS
ENGINEERS, INC. THE CONTRACTOR SHALL FIELD VERIFY THE EXISTING CONDITIONS PRIOR TO STARTING WORK. ANY
DISCREPANCIES SHALL BE BROUGHT TO THE ATTENTION OF THE RHODE ISLAND DEPARTMENT OF TRANSPORTATION OR
THE ENGINEER.

4. THE INTENT OF THE SCOUR REMEDIATION IS TO RESTORE THE CHANNEL ADJACENT TO ABUTMENT #1 TO PRE-FLOOD
CONDITIONS. THE FLOOD DEBRIS ALONG THE CHANNEL BANKS AS NOTED ON THE GENERAL PLAN IS TO BE REMOVED.

S. THE CONTRACTOR SHALL NOT DREDGE OR EXCAVATE THE CHANNEL OR FILL ABOVE THE PRE—FLOOD ELEVATION OR

OUTSIDE THE LIMIT OF DISTURBANCE.

6. CONTRACTOR IS ADVISED THAT CONSTRUCTION ACTMITIES OTHER THAN HAND REMOVAL OF DEBRIS ARE PROHIBITED
FROM TAKING PLACE WITHIN VEGETATED RIVERBANK WETLANDS ASSOCIATED WITH THE RIVER (200 FEET FROM EITHER

EDGE OF THE CHANNEL). ALL MOBILIZATION OF MATERIALS AND EQUIPMENT MUST TAKE PLACE FROM THE BRIDGE
APPROACH ROADWAYS. IN ADDITION, THE CONTRACTOR IS PROHIBITED FROM PLACING ANY EQUIPMENT DIRECTLY ON OR
INTO THE STREAM BOTTOM. NO TREE—TRIMMING OR CLEARING OF ANY WOODY VEGETATION IS PERMITTED TO OCCUR.

/. HYDROGRAPHIC CONTOURS ARE BELOW THE DATUM ELEVATION AND ARE SHOWN FOR CONTRACTOR INFORMATION ONLY.
THE HYDROGRAPHIC DATUM (DATUM ELEVATION 0.0) IS LOCATED AT THE UNDERSIDE OF THE ARCH IN MIDSPAN.

8. THE APPROXIMATE 100—YEAR FLOOD ELEVATION WAS INTERPRETED FROM THE LATEST FLOOD EMERGENCY MANAGEMENT

AGENCY FLOOD INSURANCE RATE MAPS (COMMUNITY # 445396-0311—G MARCH 2, 2009). THE 100-YEAR FLOOD
ELEVATION IS REFERENCED TO THE NORTH AMERICAN VERTICAL DATUM OF 1988.

9. THE CONSTRUCTION SEQUENCE SHOWN ON THIS SHEET IS SUGGESTED ONLY. THE CONTRACTOR SHALL BF
RESPONSIBLE FOR MEANS AND METHODS OF CONSTRUCTION, INCLUDING OBTAINING ANY REQUIRED ENVIRONMENTAL

PERMITS, AND/OR MODIFICATIONS TO EXISTING PERMITS, AT THE SOLE EXPENSE OF THE CONTRACTOR.

CONTRACTOR IS ADVISED THAT MATERIAL PLACED IN ACCORDANCE WITH THE SUGGESTED CONSTRUCTION SEQUENCE
CONTAINED HEREIN MAY REQUIRE EITHER A “LOW FLOW” CONDITION (IN THE EVENT THAT WATER DEPTHS DURING
“NORMAL FLOW” OR “HIGH FLOW” CONDITIONS PRECLUDE OBSERVATION OF MATERIAL PLACEMENT OPERATIONS BY THE
ENGINEER) OR A “HIGH FLOW” CONDITION (IN ORDER TO OBTAIN THE DRAFT REQUIRED FOR A WORK FLOAT OR WORK
BARGE). THE CONTRACTOR SHOULD BE AWARE THAT IN ORDER TO COMPLETE ALL WORK WITHIN THIS CONTRACT, FLOW
CONDITIONS STATED ABOVE MAY NECESSITATE AN EXTENDED DURATION OF CONSTRUCTION SPANNING MULTIPLE
SEASONAL FLOW CONDITIONS.

THE CONTRACTOR IS ADVISED THAT HE SHALL NOT MODIFY THE BRIDGE STRUCTURE IN ANY WAY IN ORDER TO
ACCOMPLISH THE WORK DESCRIBED HEREIN. THIS INCLUDES, BUT IS NOT LIMITED TO, ATTACHING ANY EQUIPMENT OR
APPARATUS TO THE BRIDGE STRUCTURE OR REMOVING AND REPLACING ANY ELEMENT OF THE BRIDGE IN ORDER TO
MORE EASILY FACILITATE HIS CONSTRUCTION OPERATIONS.

12. THE CONTRACTOR SHALL PROVIDE PROTECTION BETWEEN THE BRIDGE PAVEMENT AND THE EXCAVATOR.

10.

11.

SUGGESTED WORK SEQUENCE:

1. PICK WORK FLOAT WITH CRANE OR
ROADWAYS AND PLACE IN WATERWAY. SECURE WORK BARGE WITH TAG LINES AS

RIPRAP MATERIAL ON WORK FLOAT WITH

EXCAVATOR (WITH RUBBER TIRES) LOCATED ON BRIDGE DECK OR BRIDGE APPROACH
NECESSARY.,

2. DELIVER RIPRAP MATERIAL IN LANE CLOSURE ON BRIDGE DECK. PLACE
EXCAVATOR POSITIONED ON BRIDGE DECK (SEE DETAIL 1).

3. FLOAT WORK FLOAT INTO APPROPRIATE LOCATION AND INSTALL RIPRAP TO LIMITS INDICATED ON PLAN AND SECTIONS. DUE
TO LIMITED HEADROOM UNDERNEATH BRIDGE STRUCTURE, RIPRAP SHALL BE DUMPED FROM WORK FLOAT BY HAND.

4. REMOVE WORK FLOAT WITH CRANE OR EXCAVATOR.

WORK SEQUENCE NOTES:

1.

THE CONTRACTOR’S ATTENTION IS DIRECTED TO THE FACT THAT
THIS CONTRACT WITHIN THE STATE'S RIGHT OF WAY. THEREFORE, ALL MATERIAL TO BE REMOVED FROM THE JOB SITE
(INCLUDING REMOVAL OF DEBRIS ADJACENT TO BRIDGE IF PART OF SCOPE) SHALL BE DISPOSED OF BY THE CONTRACTOR

OFF THE STATE'S PROPERTY IN ACCORDANCE WITH ALL STATE, FEDERAL, AND LOCAL LAWS. ALL COSTS ASSOCIATED WITH
THE SPOIL AREA AND REMOVAL OF SPOIL MATERIAL AND DEBRIS SHALL BE INCLUDED IN THE VARIOUS ITEMS OF THE

CONTRACT.

CONDITION OF THE EXISTING STRUCTURE(S).
IN THE STATE OF RHODE ISLAND EMPLOYED

ENGINEER IS TO BE SUBMITTED TO THE

BY A PROFESSIONAL ENGINEER LICENSED
DETERMINATION BY THIS PROFESSIONAL
STATE 14 DAYS PRIOR TO THE USE OF ANY VEHICLES ON THE STRUCTURE(S) WITH
ALL RESTRICTIONS ENUMERATED BY THE CONTRACTOR BEING STRICTLY ADHERED TO. IN THE EVENT THAT THE

CONTRACTOR /SUBCONTRACTOR FAILS TO COMPLY WITH THE INSTRUCTIONS OF THE PROFESSIONAL ENGINEER FOR THE USE
OF ANY VEHICLE, THE WORK WILL BE IMMEDIATELY SUSPENDED UNTIL CORRECTIVE PROCEDURES SATISFACTORY TO THE
PROFESSIONAL ENGINEER AND THE STATE ARE EMPLOYED. COSTS OF ALL DAMAGE, DIRECT OR INDIRECT, SHALL BE BORNE
AND SUSTAINED BY THE CONTRACTOR.

CONTRACTOR IS ADVISED THAT CONSTRUGTION
TAKING PLACE WITHIN VEGETATED RIVERBANK WETLANDS ASSOCIATED WITH THE

THE CHANNEL). ALL MOBILIZATION OF MATERIALS AND EQUIPMENT MUST TAKE
ROADWAYS. IN ADDITION, THE CONTRACTOR IS PROHIBITED FROM PLACING ANY
STREAM BOTTOM.

ACTIVITIES OTHER THAN HAND REMOVAL OF DEBRIS ARE PROHIBITED FROM
RIVER (200 FEET FROM EITHER EDGE OF
PLACE FROM THE BRIDGE APPROACH
EQUIPMENT DIRECTLY ON OR INTO THE

NO TREE-TRIMMING OR CLEARING OF ANY WOODY VEGETATION IS PERMITTED TO OCCUR.

/—— EXCAVATOR

e

~— BRIDGE DECK

STONE RETAINER

WORK FLOAT
(MAX DRAFT OF 18"

L T
-y - Pl .L d
0=0a " =29 00!
- ol Yo P [l
1 Ty *".1‘-'.!' ¥
B b o 9,
Ly 4, A Rty Sl .':.\‘.

L

NO SPOIL AREA FOR SURPLUS MATERIALS IS AVAILABLE FOR

PROTECT DECK / WS
FROM TRACK DAMAGE

\EXCAVATOR SHALL HAVE RUBBER TIRES.

FED. ROAD
DIV, NO.

FEDERAL AID FISCAL | SHEET | TOTAL

SIATE PROJECT NO. YEAR | NO. |SHEETS

1 RE- | FLD—ENGR(XXX} | 2011 22 32
QUANTITIES:
UNITS QNTY

MOBILIZATION LS 1
MAINTENANCE & MOVEMENT TRAFFIC PROTECTION LS 1
CONSTRUCTION ACCESS LS 1
DUMPED RIPRAP R-3, R—4 CY 6
DEBRIS REMOVAL LS 1
REMOVE AND DISPOSE GRANITE CURB LF 25
REMOVE AND DISPOSE CONCRETE SIDEWALK SY 18
REMOVE AND DISPOSE FLEXIBLE PAVEMENT SY 13
ASPHALT PATCH TON 4.7
ADJUST FRAME AND COVER TO GRADE EA 2
ADJUST WATER GATE BOXES TO GRADE EA 2
VERTICAL FACE GRANITE CURB ST. 7” REVEAL LF 26
PORTLAND CEMENT SIDEWALK MONOLYTHIC STD. cY 3
FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT LF 44
FULL DEPTH SAWCUT OF PTLND CEMENT SIDEWALK LF 80
ADJUST FRAME AND GRATE TO GRADE EA 2

Office of Wais Re

sources

v

DETAIL 1
N.T.S.

TAL MANAGEMENT !
NT OF ENVIRONMEN A
DEPAHT“?FHCE OF WATER RE%%%S\(?‘EF;AM
FRESHWATER WETLA“[}I}.‘D__ l”i\t:;i:”i{ ;
APPROVED WIT H ‘:‘f:‘if\i t“)i.l;{-_ ;\ .
AS SPECIFIED IN THE LETTER U A O‘q
prED _ MAY 08 20 FILEH o A2 5R00 -
{T:‘)JO éﬂf\NGES ALLOWED WITHOUT PRI fl C“; ‘mi\l{,gi_ﬁ;
APPROV,EQ\P!_A

NS MUST BE AT CONSTHUL I =0 )
(oclas H- fiebcl

M"“
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REVISIONS
DATE

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

STATEWIDE SCOUR .REMEDIATION
BRIDGE #008101

RHODE ISLAND

GENERAL NOTES & SUGGESTED

NO. BY

CRANSTON

~ [CoLLINS
|ENGINEERSE

101 HAMMER MILL ROAD §
ROCKY HILL, CT 06067

- CONSTRUCTION SEQUENCE |

DATE 03/28/12  SCALE NO SCALE

(860).517.0384

CHECKED BY BMF
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NOTES:

(MUTCD) WITH ALL REVISIONS, AND THE LATEST EDITION OF THE "RIDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION" WITH ALL REVISIONS.

2. " ALL TEMPORARY TRAFFIC CONTROL DEVICES SHALL BE IN PLACE PRIOR TO THE START OF WORK.

3. ALL TEMPORARY TRAFFIC CONTROL DEVICES SHALL BE REMOVED AS SOON AS PRACTICAL WHEN THEY ARE NO LONGER NEEDED. WHEN WORK IS SUSPENDED FOR SHORT PEREODS OF TIME TEMPORARY TRAFFFC CONTROL
DEVICES THAT ARE NO LONGER APPROPRIATE SHALL BE REMOVED OR COVERED.

4. 'D{STANCES ARE A GUIDE AND MAY BE ADJUSTED IN THE FIELD BY THE ENGINEER.

5. THE BUFFER SPACES SHOULD BE EXTENDED IF NECESSARY SO THAT THE 100° MAX TWO—WAY TRAFFIC TAPERS ARE PLACED BEFORE HOR!ZONTAL (OR CREST VERTICAL) CURVES 10 PROVIDE ADEQUATE SIGHT D!STANCE
FOR THE FLAGGERS AND QUEUES OF STOPPED VEHICLES. '

6. MAXIMUM SPACING OF CHANNELIZATION DEVICES IN THE 100" MAX. TWO—WAY TRAFFIC TAPERS ES 25 FEET MAXIMUM SPACING OF THE CHANNELIZATION DEVICES IN A TANGENT SECTEON IS EQUAL IN
FEET TO TWO TIMES THE SPEED LIMIT IN MPH.

7. MINIMUM LANE WIDTH IS TO BE 10 FEET UNLESS OTHERWISE SHOWN. MINIMUM LANE WIDTH TO BE MEASURED FROM THE EDGE OF CHANNELIZATION DEVICES OR TEMPORARY BARRIER.

8. THE SIZES OF ALL DIAMOND SHAPED ADVANCE WARNING SIGNS SHALL BE 36" X 367

9. WHERE A SIDE STREET OR RAMP INTERSECTS THE WORK ZONE, ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES SHALL BE INSTALLED IN ACCORDANCE WITH PART 6 OF THE MUTCD.

10. AT LEAST A "ROAD WORK AHEAD” SIGN SHALL BE PLACED ON ALL SIDE STREETS INTERSECTING THE ADVANCE WARNING SIGNS AND BETWEEN 50—100 FEET BACK.

11. IF THE TEMPORARY TRAFFIC CONTROL ZONE AFFECTS THE MOVEMENT OF PEDESTRIANS, ADEQUATE PEDESTRIAN ACCESS AND WALKWAYS SHALL BE PROVIDED.

12. IF THE TEMPORARY TRAFFIC CONTROL ZONE AFFECTS AN ACCESSIBLE AND DETECTABLE PEDESTRIAN FACILITY, THE ACCESSIBILITY AND DETECTABILITY SHALL BE MAINTAINED
ALONG THE ALTERNATE PEDESTRIAN ROUTE.

13. THE POSTED SPEED LIMIT FOR Rl 14 (PLAINFIELD STREET) IS 25 MPH.

14. THE CONTRACTOR SHALL MAINTAIN ALL DRIVEWAY ACCESSIBILITY WITHIN THE PROJECT LIMITS.

15. THE CONTRACTOR SHALL CLOSE THE SOUTH SIDEWALK ON PLAINFIELD STREET BETWEEN FLETCHER AVENUE AND RIVER AVENUE. PEDESTRIANS
TRAVELING EASTBOUND SHALL BE DIRECTED TO CROSS THE ROAD BEFORE THE TRAFFIC TAPER BEGINS AT THE START OF THE WORK ZONE.
PEDESTRIANS TRAVELING WESTBOUND SHALL BE DIRECTED TO CROSS THE ROAD AFTER THE TRAFFIC TAPER ENDS AT THE END OF THE WORK
ZONE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THE SAFETY OF PEDESTRIANS CROSSING THE ROAD AT THE PROFOSED LOCATIONS.

THE CONTRACTOR’S DESIGNATED TRAFFICPERSON SHALL PROVIDE ASSISTANCE TO PEDESTRIANS CROSSING THE ROAD.

16. THE CONTRACTOR SHALL MAINTAIN ACCESSIBILITY TO ALL BUSINESSES WITHIN THE LANE CLOSURE.

17. SAME SIGNAGE AND SPACES SHALL APPLY FOR WORK IN THE WESTBOUND LANE CLOSURES.

LEGEND:

CHANNELIZING DEVICE (CONES - R..

DIRECTION OF TRAVEL

TYPE I BARRICADE
SIGN ON PORTABLE SIGN SUPPORT

WORK VEHICLE

WORK SPACE

POLICE CRUISER

FLASHING ARROW BOARD

TRAFFIC PERSON

TRUCK MOUNTED ATTENUATOR

ROAD
WORK
300 FT

STD. 26.1.0 OR DRUMS - R.L

WORK ZON
TRAFFIC

FINES
DOUBLED

R.I. STD.

27.1.1

24"X36"

STD. 26.2.0)

ONE LANE
ROAD
250 FT

W20-4
36"X36"

OVERHEAD
WIRES (TYP)

SEE NOTE 15 (TYP)

W20-7a
36"X36"

POCASSET *

'%\ W20-7q
P S 36"X36"
%
ROAD Y
%
WORK
AHEAD
S,

RIVER

PLAINFIELD STREET LANE CLOSURE

ONE LANE

*SCALE 17 = 30’

*SKETCHED FROM GOOGLE EARTH

4. ALL TEMPORARY TRAFFIC CONTROL SET—-UPS AND DEVICES AND THEIR INSTALLATION, MAINTENANCE, AND REMOVAL SHALL CONFORM TO THE LATEST EDITION OF THE "MANUAL ON UNIFORM TRAFF!C CONTROL DEViCES"

ROAD
250 FT

Ww20-4
36"X36"

WORK ZONg]
TRAFFIC

FINES
DOUBLED

R.l. STD.
27.1.1

24"X36"

W20-7a
36"X36"

ONE LANE
ROAD
AHEAD

w20-4
36"X36"

FED. ROAD| grate FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PRGJECT NO. YEAR NO. | SHEETS

1 Rl |FLD-EMRG (001)]2011| 23 | 32
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CRANSTON
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TEMPORARY TRAFFIC

CONTROL PLAN
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