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1.° INTERSECTION OF HOPE FURNACE ROAD AND MAIN STREET (ROUTE 116) IS LOCATED APPROXIMATELY res

300 FEET EAST OF THE PROJECT SITE.

2. THIS PLAN CONFORMS TO A CLASS IV STANDARD AS DEFINED IN THE PROCEDURAL AND TECHNICAL
STANDARDS FOR PERFORMING LAND SURVEYING IN THE STATE OF RHODE ISLAND AND PROVIDENCE
PLANTATIONS. . .

3. PROPOSED MODIFICATIONS OBTAINED FROM NATIONAL GRID'S H—32224-2 TITLED “CONDUIT LAYOUT
AND GROUNDING PLAN" DATED 12/13/16.
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1. FLOODPLAIN- AND FLOODWAY INFORMATION DEPICTED FROM: FLOOD INSURANCE RATE MAP, PROVIDENC|

COUNTY, RHODE ISLAND (AlL JURISDICTIONS) PANEL 402 OF 451. MAP NUMBER: 44007C0402H, .
EFFECTIVE DATE: OCTOBER 2, 2015.

2. THE PROPOSED TEMPORARY FENCE INSTALLATION AND ASSOCIATED STAGING AREAS WILL. NOT CHANGE
GRADES AND NO PERMANENT FILL IS PROPOSED. THESE AREAS WILL BE RESTORED AFTER COMPLETION
OF CONSTRUCTION SUCH THAT NO PERMANENT IMPACTS WILL OCCUR WITHIN FLOODPLAIN.

3. THE TEMPORARY FENCE AN STAGING AREAS WILL BE REMOVED AND RESTORED TO ORIGINAL
CONDITIONS BY JUNE 2020, ’

EROSION AND. SEDIMENT CONTROL NOTES: )
1. PRIOR TO STARTING ANY SITE WORK, THE CONTRACTOR SHALL NOTIFY APPROPRIATE AGENCIES AND-

SHALL INSTALL EROSION CONTROL MEASURES AS SHOWN ON THE PLANS AND AS IDENTIFIED IN
 FEDERAL, STATE AND LOCAL APPROVAL DOCUMENTS PERTAINING TO THIS PROJECT.

2, A SOIL EROSION AND SEDIMENTATION CONTROL PLAN HAS BEEN DESIGNED TO PROTECT ON-SITE
WETLANDS AND WATERCOURSES AND OFF~-SITE AREAS DURING AND AFTER CONSTRUCTION.

3. IN AREAS WHERE HIGH RUNOFF VELOCITIES OR HIGH SEDIMENT LOADS ARE EXPECTED, STRAW WATTLE
BARRIERS WILL BE BACKED WITH SILT FENCING.

4, ONCE WORK IS COMPLETE, FINAL SURFACE TREATMENT CONSISTING OF STRAW OR CELLULOSE MULCH

WLL BE APPLIED TO STABILIZE THE DISTURBED AREAS.ANY SOIL DISTURBANCE ASSOCIATED WITH BMP# 5 LTy — BMP# S
EQUIPMENT ACCESS TO STRUCTURES OR STRUCTURE EXCAVATIONS SHOULD BE MULCHED WITH HAY ON STRAW WATTLE * (1 OF 2) e B0 v an, Bt Sovie STRAW WATTLE* 2 OF 2)
ALL DISTURBED AREAS AS'SOON AS POSSIBLE BUT NOT MORE THAN 14°DAYS AFTER THE
CONSTRUCTION ACTIVITY IN THAT AREA HAS TEMPORARILY OR PERMANENTLY CEASED, UNLESS THE
ACTIVITY IS TO RESUME WITHIN 21 DAYS: — — —— — e —
: nationalgri : [ i nationalgrid ' 1 s
5 IN ACCORDANGE WITH THE RIPDES GENERAL PERMIT, ALL STORMWATER, CONTROL MEASURES, , ENVIRONMENTAL GUIDANCE |20 | touke ENVIRONMENTAL GUIDANCE | Z87% . foere
DISTURBED AREAS, AREAS U STORAGE OF MATERIALS THAT ARE EXPOSED TO e Vi o Sy’ T
~ PRECIPITATION (INCLUDING UNSTABILIZED SOIL_STOCKPILES), DISCHARGE LOCATIONS AND LOCATIONS e | Pt e Do i o P

WHERE VEHICLES ENTER OR EXIT THE SITE, AS OUTLINED IN PART IV OF THIS PERMIT, MUST BE
INSPECTED BY OR UNDER THZ SUPERVISION OF THE APPLICANT AT LEAST ONCE EVERY SEVEN (7)
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AMOUNTS -OF SEDIMENT OR SEDIMENT LADEN WATER FROM TRAVELING BEYOND THE LIMITS OF
DISTURBANCE.

6. SEEDIMEDNT SHALL BE REMOVED FROM BEHIND BARRIERS IF GREATER THAN 6 INCHES DEEP OR AS
NEEDED.

CALENDAR DAYS AND WITHIN TWENTY=FOUR (24) HOURS AFTER ANY STORM EVENT WHICH GENERATES )
AT LEAST 0.25 INCHES OF RAINFALL PER TWENTY-FOUR (24) HOUR PERIOD AND/OR AFTER A : Janci Hope Substation
SIGNIFICANT AMOUNT OF RUNOFF. SUCH AREAS SHALL BE INSPECTED FOR EVIDENCE OF, OR THE S o e - . :
POTENTIAL FOR, POLLUTANTS ENTERING THE WATERS OF THE STATE OR A SEPARATE STORM SEWER A i ram ! Proposed Maintenance
* SYSTEM. ALL BMPS SHALL BE MAINTAINED TO PREVENT UNCONTROLLED RELEASES OF MEASURABLE B Seen | APS Lot &1
1
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2. DAMAGED OR DETERIORATED EROSION/SEDIMENTATION CONTROL ITEMS WILL BE REPAIRED IMMEDIATELY
AFTER IDENTIFICATION. )

8. EROSION CONTROL MEASURES SHALL REMAIN IN PLACE UNTIL ALL DISTURBED EARTH HAS BEEN
SECURELY STABILIZED. ONCE THE SITE IS STABIUZED, THE HAY BALES WILL BE REMOVED OR BROKEN
UP AND SPREAD AS MULCH. ALL OTHER CONTROLS SHALL BE REMOVED AND PROPERLY DISPOSED
OF BY THE CONTRACTOR.

9. IN THE EVENT OF A FUEL SPI.L OR EQUIPMENT MALFUNCTION RESULTING IN A RELEASE OF
HAZARgDOUS MATERIAL, ALL WORK WILL BE STOPPED IN THIS AREA UNTIL THE RELEASE/SPILL IS
CLEANED UP.

10.  EQUIPMENT USED FOR CONSTRUCTION WILL BE PROPERLY MAINTAINED AND OPERATED TO REDUCE THE
CHANCES OF SPILL OCCURRENCES OF PETROLEUM PRODUCTS. REFUELING OF EQUIPMENT WILL BE
REQUIRED TO CARRY SPILL. CONTAINMENT AND. PREVENTION DEVICES (L.E., ABSORBENT PADS, CLEAN
UP RAGS, FIVE GALLON CONTAINERS, ABSORBENT MATERIAL, ETC.) AT ALL TIMES. IN ADDITION,
MAINTENANCE EQUIPMENT AND.REPLACEMENT PARTS FOR CONSTRUCTION EQUIPMENT WILL BE ON
HAND TO REPAIR FAILURES AND STOP A SPILL IN THE EVENT OF EQUIPMENT MALFUNCTION.

1. ANY HAZARDOUS WASTE SPILLS SHALL BE CLEANED UP IMMEDIATELY, AND IF THE SPILL. AMOUNT IS
EQUAL TO OR EXCEEDS THE EPA REPORTABLE QUANTITY (RQ) FOR THAT SUBSTANCE IN ACCORDANGE
WITH 40 CFR PARTS 1010, 117, OR 302, THE CONTRACTOR SHALL IMMEDIATELY CONTACT THE
NATIONAL RESPONSE CENTER AT 1-800-424-8802. THE CONTRACTOR WILL ALSO BE RESPONSIBLE
FOR SUBMITTING IN WRITING A DESCRIPTION OF THE RELEASE TO THE EPA REGIONAL OFFICE AND
RIDEM PROVIDING THE DATE AND CIRCUMSTANCES OF THE RELEASE AND THE STEPS TO BE TAKEN TO
PREVENT ANOTHER RELEASE. DIRECTIONS FOR CLEANING UP SPILLS SHALL BE CLEARLY POSTED AT A
BESIGNATED ON~-SITE LOCATION, AND CONSTRUCTION PERSONNEL SHALL BE MADE AWARE OF THE
PROCEDURES AND LOCATION OF CLEANUP SUPPLIES. PERSONNEL SHALL WEAR ‘APPROPRIATE
PROTECTIVE GEAR AND HAVE PROPER TRAINING TO PREVENT INJURY FROM CONTACT WITH ANY
HAZARDOUS SUBSTANCES. :
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